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practices. An occasion may arise when an
NRC contractor, contractor’s personnel, or
subcontractor personnel believes that a con-
scientious expression of a competent judge-
ment is required to document such concerns
on matters directly associated with its per-
formance of the contract. The NRC’s policy
is to support these instances as Differing
Professional Views (DPVs).

(b) The procedure that will be used pro-
vides for the expression and resolution of dif-
fering professional views (DPVs) of health
and safety related concerns associated with
the mission of the agency by NRC contrac-
tors, contractor personnel or subcontractor
personnel on matters directly associated
with its performance of the contract. This
procedure may be found in Attachments to
this document. The contractor shall provide
a copy of the NRC DPV procedure to all of
its employees performing under this contract
and to all subcontractors who shall, in turn,
provide a copy of the procedure to its em-
ployees. The prime contractor or subcon-
tractor shall submit all DPV’s received but
need not endorse them.

(End of clause)

2052.242-71 Procedures for Resolving
Differing Professional Views.

As prescribed in 2042.570-2(b), the
contracting officer shall include the
following clause as an attachment to
cost reimbursement solicitations and
contracts for professional services, as
appropriate. This clause may not be al-
tered by the contracting officer.

PROCEDURES FOR RESOLVING NRC CON-
TRACTOR DIFFERING PROFESSIONAL VIEWS
(DPVs) (OCT 1999)

(a) The following procedure provides for
the expression and resolution of differing
professional views (DPVs) of health and safe-
ty related concerns of NRC contractors and
contractor personnel on matters connected
to the subject of the contract. Subcontractor
DPVs must be submitted through the prime
contractor. The prime contractor or subcon-
tractor shall submit all DPV’s received but
need not endorse them.

(b) The NRC may authorize up to eight re-
imbursable hours for the contractor to docu-
ment, in writing, a DPV by the contractor,
the contractor’s personnel, or subcontractor
personnel. The contractor shall not be enti-
tled to any compensation for effort on a DPV
which exceeds the specified eight hour limit.

(c) Before incurring costs to document a
DPV, the contractor shall first determine
whether there are sufficient funds obligated
under the contract which are available to
cover the costs of writing a DPV. If there are
insufficient obligated funds under the con-
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tract, the contractor shall first request the
NRC contracting officer for additional fund-
ing to cover the costs of preparing the DPV
and authorization to proceed.

(d) Contract funds shall not be authorized
to document an allegation where the use of
this NRC contractor DPV process is inappro-
priate. Examples of such instances are: alle-
gations of wrongdoing which should be ad-
dressed directly to the NRC Office of the In-
spector General (OIG), issues submitted
anonymously, or issues raised which have al-
ready been considered, addressed, or re-
jected, absent significant new information.
This procedure does not provide anonymity.
Individuals desiring anonymity should con-
tact the NRC OIG or submit the information
under NRC’s Allegation Program, as appro-
priate.

(e) When required, the contractor shall ini-
tiate the DPV process by submitting a writ-
ten statement directly to the NRC Office Di-
rector or Regional Administrator responsible
for the contract, with a copy to the Con-
tracting Officer, Division of Contracts and
Property Management, Office of Administra-
tion. Each DPV submitted will be evaluated
on its own merits.

(f) The DPV, while being brief, must con-
tain the following as it relates to the subject
matter of the contract:

(1) A summary of the prevailing NRC view,
existing NRC decision or stated position, or
the proposed or established NRC practice.

(2) A description of the submitter’s views
and how they differ from any of the above
items.

(3) The rationale for the submitter’s views,
including an assessment based on risk, safe-
ty and cost benefit considerations of the con-
sequences should the submitter’s position
not be adopted by NRC.

(g) The Office Director or Regional Admin-
istrator will immediately forward the sub-
mittal to the NRC DPV Review Panel and
acknowledge receipt of the DPV, ordinarily
within five (5) calendar days of receipt.

(h) The panel will normally review the
DPV within seven calendar days of receipt to
determine whether enough information has
been supplied to undertake a detailed review
of the issue. Typically, within 30 calendar
days of receipt of the necessary information
to begin a review, the panel will provide a
written report of its findings to the Office
Director or Regional Administrator and to
the Contracting Officer, which includes a
recommended course of action.

(i) The Office Director or Regional Admin-
istrator will consider the DPV Review Pan-
el’s report, make a decision on the DPV and
provide a written decision to the contractor
and the Contracting Officer normally within
seven calendar days after receipt of the pan-
el’s recommendation.

(j) Subsequent to the decision made re-
garding the DPV Review Panel’s report, a
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summary of the issue and its disposition will be considered a deliverable under the con-
be included in the NRC Weekly Information tract. Based upon the Office Director or Re-
Report submitted by the Office Director. The gional Administrator’s report, the matter
DPYV file will be retained in the Office or Re-  will be closed.

gion for a minimum of one year thereafter.

For purposes of the contract, the DPV shall (End of clause)
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